
Quantity UnitDescription Unit Cost Extended Cost

Warwick, RI, Tollgate  HS, CTC Bldg.,Schem. Budget  Estimate

2 Level Structal  Steel W/ Composite Siding & MetalL Stud BU
Level one 27,275 sf   Level two  17,869  sf Total floor area 45,144 sf
Perimeter  791 lf                        637  lf     Total roof area  27,275 sf

Last Updated

1/6/2023 5:12:49 PM

20050 Schools

Year 2022

21  0603

Cost File 2022 PROVIDENCE UNION AV

SF

01  General Requirements01  General Requirements01  General Requirements01  General Requirements

01 31 0001 31 0001 31 0001 31 00 Project Management and CoordinationProject Management and CoordinationProject Management and CoordinationProject Management and Coordination

26000 JOBInsurance, 1% 1.40 36,400

36,40036,40036,40036,400Project Management and CoordinationProject Management and CoordinationProject Management and CoordinationProject Management and Coordination01 31 0001 31 0001 31 0001 31 00 0.00 /  

01 41 2601 41 2601 41 2601 41 26 Permit RequirementsPermit RequirementsPermit RequirementsPermit Requirements

2600 JOBPermit fee $20/m 20.00 52,000

52,00052,00052,00052,000Permit RequirementsPermit RequirementsPermit RequirementsPermit Requirements01 41 2601 41 2601 41 2601 41 26 0.00 /  

01 50 0001 50 0001 50 0001 50 00 Temporary Facilities and ControlsTemporary Facilities and ControlsTemporary Facilities and ControlsTemporary Facilities and Controls

8 LOADRubbish removal, 40 cy capacity 840.00 6,720

6,7206,7206,7206,720Temporary Facilities and ControlsTemporary Facilities and ControlsTemporary Facilities and ControlsTemporary Facilities and Controls01 50 0001 50 0001 50 0001 50 00 0.00 / 

02  Existing Conditions02  Existing Conditions02  Existing Conditions02  Existing Conditions

02 41 16.1302 41 16.1302 41 16.1302 41 16.13 Building DemolitionBuilding DemolitionBuilding DemolitionBuilding Demolition

6 DAYLabor only, wreckers 975.01 5,850

5,8505,8505,8505,850Building DemolitionBuilding DemolitionBuilding DemolitionBuilding Demolition02 41 16.1302 41 16.1302 41 16.1302 41 16.13 0.00 / 

02 82 1302 82 1302 82 1302 82 13 Asbestos AbatementAsbestos AbatementAsbestos AbatementAsbestos Abatement

1 allowAsbestos removal, allowance 
$500,000 not in total

0.00 0

0000Asbestos AbatementAsbestos AbatementAsbestos AbatementAsbestos Abatement02 82 1302 82 1302 82 1302 82 13 0.00 /  
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Quantity UnitDescription Unit Cost Extended Cost

04  Masonry04  Masonry04  Masonry04  Masonry

Warwick, RI, Tollgate  HS, CTC Bldg.,Schem. Budget  Estimate 21  0603

04  Masonry04  Masonry04  Masonry04  Masonry

04 20 0004 20 0004 20 0004 20 00 Unit MasonryUnit MasonryUnit MasonryUnit Masonry

3800 SF    Cmu, partition, 8" thick 16.11 61,224

1900 LFCmu, bond beam, 8"thick 20.42 38,796

100,020100,020100,020100,020Unit MasonryUnit MasonryUnit MasonryUnit Masonry04 20 0004 20 0004 20 0004 20 00 0.00 / 

06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites06  Wood, Plastics, and Composites

06 11 0006 11 0006 11 0006 11 00 Wood FramingWood FramingWood FramingWood Framing

30 DAY   Labor only, carpenter 836.31 25,089

1 MBF   Blocking, wood 2"x4 4725.43 4,725

29,81529,81529,81529,815Wood FramingWood FramingWood FramingWood Framing06 11 0006 11 0006 11 0006 11 00 0.00 / 

06 40 0006 40 0006 40 0006 40 00 Architectural WoodworkArchitectural WoodworkArchitectural WoodworkArchitectural Woodwork

1 EA    Miscl. 7000.00 7,000

7,0007,0007,0007,000Architectural WoodworkArchitectural WoodworkArchitectural WoodworkArchitectural Woodwork06 40 0006 40 0006 40 0006 40 00 0.00 / 

07  Thermal and Moisture Protection07  Thermal and Moisture Protection07  Thermal and Moisture Protection07  Thermal and Moisture Protection

07 90 0007 90 0007 90 0007 90 00 Joint ProtectionJoint ProtectionJoint ProtectionJoint Protection

1000 LFCaulking, backer rod polyeth. 1/4 2.50 2,498

1000 LFCaulking, butyl 1/4"x1/2",154lf/gal 5.09 5,085

7,5837,5837,5837,583Joint ProtectionJoint ProtectionJoint ProtectionJoint Protection07 90 0007 90 0007 90 0007 90 00 0.00 / 

08  Openings08  Openings08  Openings08  Openings

08 11 1308 11 1308 11 1308 11 13 Hollow Metal Doors and FramesHollow Metal Doors and FramesHollow Metal Doors and FramesHollow Metal Doors and Frames

20 EA    H.m. door, 1-3/4" 20g, 3x7 type a 538.39 10,768

10,76810,76810,76810,768Hollow Metal Doors and FramesHollow Metal Doors and FramesHollow Metal Doors and FramesHollow Metal Doors and Frames08 11 1308 11 1308 11 1308 11 13 0.00 /  

09  Finishes09  Finishes09  Finishes09  Finishes
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09  Finishes09  Finishes09  Finishes09  Finishes

Warwick, RI, Tollgate  HS, CTC Bldg.,Schem. Budget  Estimate 21  0603

09 20 0009 20 0009 20 0009 20 00 Plaster and Gypsum BoardPlaster and Gypsum BoardPlaster and Gypsum BoardPlaster and Gypsum Board

19800 SFDrywall, hi impact, 5/8" on walls t&f 3.62 71,734

71,73471,73471,73471,734Plaster and Gypsum BoardPlaster and Gypsum BoardPlaster and Gypsum BoardPlaster and Gypsum Board09 20 0009 20 0009 20 0009 20 00 0.00 / 

09 22 2609 22 2609 22 2609 22 26 Suspension SystemsSuspension SystemsSuspension SystemsSuspension Systems

20050 SFSuspension system, 3.64 73,008

73,00873,00873,00873,008Suspension SystemsSuspension SystemsSuspension SystemsSuspension Systems09 22 2609 22 2609 22 2609 22 26 0.00 /  

09 30 1309 30 1309 30 1309 30 13 Ceramic TilingCeramic TilingCeramic TilingCeramic Tiling

300 SF    Ceramic tile, walls 4 1/2 14.99 4,496

300 SF    Cementitious, backerboard 5/8" t. 7.48 2,245

6,7416,7416,7416,741Ceramic TilingCeramic TilingCeramic TilingCeramic Tiling09 30 1309 30 1309 30 1309 30 13 0.00 / 

09 30 1609 30 1609 30 1609 30 16 Quarry TilingQuarry TilingQuarry TilingQuarry Tiling

8950 SFQuarry tile, red flr,6"x6"x1/2",mud 18.85 168,690

4000 LFQuarry tile, base 5 23.12 92,464

261,153261,153261,153261,153Quarry TilingQuarry TilingQuarry TilingQuarry Tiling09 30 1609 30 1609 30 1609 30 16 0.00 / 

09 51 2309 51 2309 51 2309 51 23 Acoustical Tile CeilingsAcoustical Tile CeilingsAcoustical Tile CeilingsAcoustical Tile Ceilings

20050 SFCeiling tile, 2' x 4' 8.24 165,246

165,246165,246165,246165,246Acoustical Tile CeilingsAcoustical Tile CeilingsAcoustical Tile CeilingsAcoustical Tile Ceilings09 51 2309 51 2309 51 2309 51 23 0.00 /  

09 65 0009 65 0009 65 0009 65 00 Resilient FlooringResilient FlooringResilient FlooringResilient Flooring

355 LF    Floor vinyl, straight base, 4 3.54 1,258

4500 SFResilient, vct 12"x12" 1/8"t, luxery 4.34 19,517

20,77520,77520,77520,775Resilient FlooringResilient FlooringResilient FlooringResilient Flooring09 65 0009 65 0009 65 0009 65 00 0.00 /  

09 67 0009 67 0009 67 0009 67 00 Fluid-Applied FlooringFluid-Applied FlooringFluid-Applied FlooringFluid-Applied Flooring

4797 SFEpoxy, chip flooring, Auto 12.31 59,058

59,05859,05859,05859,058Fluid-Applied FlooringFluid-Applied FlooringFluid-Applied FlooringFluid-Applied Flooring09 67 0009 67 0009 67 0009 67 00 0.00 / 

09 72 0009 72 0009 72 0009 72 00 Wall CoveringsWall CoveringsWall CoveringsWall Coverings

5000 SFVinyl wall covering, 20 oz. culinary 3.24 16,175
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09  Finishes09  Finishes09  Finishes09  Finishes

Warwick, RI, Tollgate  HS, CTC Bldg.,Schem. Budget  Estimate 21  0603

16,17516,17516,17516,175Wall CoveringsWall CoveringsWall CoveringsWall Coverings09 72 0009 72 0009 72 0009 72 00 0.00 / 

09 90 0009 90 0009 90 0009 90 00 Painting and CoatingPainting and CoatingPainting and CoatingPainting and Coating

50000 SF    Paint, gwb 0.70 35,000

4700 SFPaint exposed construction 0.70 3,290

15 EAPaint, int door/frame 2coat,w/brush 124.43 1,866

40,15640,15640,15640,156Painting and CoatingPainting and CoatingPainting and CoatingPainting and Coating09 90 0009 90 0009 90 0009 90 00 0.00 / 

10  Specialties10  Specialties10  Specialties10  Specialties

10 11 1610 11 1610 11 1610 11 16 MarkerboardsMarkerboardsMarkerboardsMarkerboards

200 SF    Markerboards 14.00 2,800

200 SF    Tack boards 14.00 2,800

1 EA    Display case 16' 2100.00 2,100

7,7007,7007,7007,700MarkerboardsMarkerboardsMarkerboardsMarkerboards10 11 1610 11 1610 11 1610 11 16 0.00 / 

10 14 0010 14 0010 14 0010 14 00 SignageSignageSignageSignage

1 TOTAL Signage, interior 7700.00 7,700

1 TOTAL Signage, exterior 7700.00 7,700

15,40015,40015,40015,400SignageSignageSignageSignage10 14 0010 14 0010 14 0010 14 00 0.00 / 

10 21 1310 21 1310 21 1310 21 13 Toilet CompartmentsToilet CompartmentsToilet CompartmentsToilet Compartments

20 EAPartition, toilet cubicle,door 645.33 12,907

5 EAPartition, toilet cubicle,handicap 1790.17 8,951

15 EAPartition, toilet cubicle,ceil hung 1020.17 15,303

5 EAPartition, urinal screen,18"w,pl la 566.08 2,830

39,99039,99039,99039,990Toilet CompartmentsToilet CompartmentsToilet CompartmentsToilet Compartments10 21 1310 21 1310 21 1310 21 13 0.00 /  

10 28 0010 28 0010 28 0010 28 00 Toilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry Accessories

10 EAAccessories, bathroom 1430.95 14,310

14,31014,31014,31014,310Toilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry AccessoriesToilet, Bath, and Laundry Accessories10 28 0010 28 0010 28 0010 28 00 0.00 / 

10 43 3110 43 3110 43 3110 43 31 Respiration EquipmentRespiration EquipmentRespiration EquipmentRespiration Equipment

1 EALife Safety Equipment 3500.00 3,500

3,5003,5003,5003,500Respiration EquipmentRespiration EquipmentRespiration EquipmentRespiration Equipment10 43 3110 43 3110 43 3110 43 31 0.00 /  
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10  Specialties10  Specialties10  Specialties10  Specialties

Warwick, RI, Tollgate  HS, CTC Bldg.,Schem. Budget  Estimate 21  0603

10 44 0010 44 0010 44 0010 44 00 Fire Protection SpecialtiesFire Protection SpecialtiesFire Protection SpecialtiesFire Protection Specialties

4 EAFire extinguisher, cabinet, alum 332.04 1,328

4 EAFire extinguisher, all purpose, 10# 99.28 397

1,7251,7251,7251,725Fire Protection SpecialtiesFire Protection SpecialtiesFire Protection SpecialtiesFire Protection Specialties10 44 0010 44 0010 44 0010 44 00 0.00 / 

10 44 1910 44 1910 44 1910 44 19 Fire BlanketsFire BlanketsFire BlanketsFire Blankets

1 EAFire Blankets 700.00 700

700700700700Fire BlanketsFire BlanketsFire BlanketsFire Blankets10 44 1910 44 1910 44 1910 44 19 0.00 /  

10 51 0010 51 0010 51 0010 51 00 LockersLockersLockersLockers

20 LFLockers, bench, lam. maple top 34.60 692

4 EALockers, bench, pedestails stl.pipe 83.82 335

20 OPNG  Lockers, wire type kitchen 318.83 6,377

7,4047,4047,4047,404LockersLockersLockersLockers10 51 0010 51 0010 51 0010 51 00 0.00 / 

10 51 4310 51 4310 51 4310 51 43 Wire Mesh Storage LockersWire Mesh Storage LockersWire Mesh Storage LockersWire Mesh Storage Lockers

20 EAVocation & Tech Lockers 972.08 19,442

19,44219,44219,44219,442Wire Mesh Storage LockersWire Mesh Storage LockersWire Mesh Storage LockersWire Mesh Storage Lockers10 51 4310 51 4310 51 4310 51 43 0.00 /  

11  Equipment11  Equipment11  Equipment11  Equipment

11 40 0011 40 0011 40 0011 40 00 Foodservice EquipmentFoodservice EquipmentFoodservice EquipmentFoodservice Equipment

1 LSUM  Kitchen culinary arts 400000.00 400,000

400,000400,000400,000400,000Foodservice EquipmentFoodservice EquipmentFoodservice EquipmentFoodservice Equipment11 40 0011 40 0011 40 0011 40 00 0.00 / 

12  Furnishings12  Furnishings12  Furnishings12  Furnishings

12 24 1312 24 1312 24 1312 24 13 Roller Window ShadesRoller Window ShadesRoller Window ShadesRoller Window Shades

40 SFBlinds,rollar shades 20000.00 800,000

800,000800,000800,000800,000Roller Window ShadesRoller Window ShadesRoller Window ShadesRoller Window Shades12 24 1312 24 1312 24 1312 24 13 0.00 /  

21  Fire Suppression21  Fire Suppression21  Fire Suppression21  Fire Suppression
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Quantity UnitDescription Unit Cost Extended Cost

21  Fire Suppression21  Fire Suppression21  Fire Suppression21  Fire Suppression

Warwick, RI, Tollgate  HS, CTC Bldg.,Schem. Budget  Estimate 21  0603

21 11 0021 11 0021 11 0021 11 00 Facility Fire-Suppression Water-Service Facility Fire-Suppression Water-Service Facility Fire-Suppression Water-Service Facility Fire-Suppression Water-Service 

45144 SFSprinklers 7.00 316,008

316,008316,008316,008316,008Facility Fire-Suppression Water-Service PipiFacility Fire-Suppression Water-Service PipiFacility Fire-Suppression Water-Service PipiFacility Fire-Suppression Water-Service Pipi21 11 0021 11 0021 11 0021 11 00 0.00 / 

22  Plumbing22  Plumbing22  Plumbing22  Plumbing

22 13 4322 13 4322 13 4322 13 43 Facility Packaged Sewage Pumping StatiFacility Packaged Sewage Pumping StatiFacility Packaged Sewage Pumping StatiFacility Packaged Sewage Pumping Stati

2 eaDuplex sewage ejector, 4", 3 hp 
inside the bldg

3414.71 6,829

1 EANew sewage ejector pit 5' x 7' 
fiberglass  inside the bldg

15526.16 15,526

1 eaDuplex sewage ejector, 20amp 3 
phase circuit from panel to controler

30000.00 30,000

10 cyExcavation, hyd.execav.1.5cy & 
backfill

143.23 1,432

1 EASS cover 66"  gas tight  inside the 
bldg

4594.86 4,595

1 eaExcavation, and remove the old one 3580.63 3,581

20 sfPatching Floor 20sf 100.51 2,010

63,97463,97463,97463,974Facility Packaged Sewage Pumping StationsFacility Packaged Sewage Pumping StationsFacility Packaged Sewage Pumping StationsFacility Packaged Sewage Pumping Stations22 13 4322 13 4322 13 4322 13 43 0.00 /  

22 40 0022 40 0022 40 0022 40 00 Plumbing FixturesPlumbing FixturesPlumbing FixturesPlumbing Fixtures

48 FixturesPlumbing remove and replace fixtures 6860.00 329,280

329,280329,280329,280329,280Plumbing FixturesPlumbing FixturesPlumbing FixturesPlumbing Fixtures22 40 0022 40 0022 40 0022 40 00 0.00 /  

26  Electrical26  Electrical26  Electrical26  Electrical

26 00 0026 00 0026 00 0026 00 00 ElectricalElectricalElectricalElectrical

20050 SFElectrical 25.00 501,250

501,250501,250501,250501,250ElectricalElectricalElectricalElectrical26 00 0026 00 0026 00 0026 00 00 0.00 / 

27  Communications27  Communications27  Communications27  Communications

27 00 0027 00 0027 00 0027 00 00 CommunicationsCommunicationsCommunicationsCommunications

1 TotalPublic Address System 30000.00 30,000
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27  Communications27  Communications27  Communications27  Communications

Warwick, RI, Tollgate  HS, CTC Bldg.,Schem. Budget  Estimate 21  0603

30,00030,00030,00030,000CommunicationsCommunicationsCommunicationsCommunications27 00 0027 00 0027 00 0027 00 00 0.00 / 

27 41 0027 41 0027 41 0027 41 00 Audio-Video SystemsAudio-Video SystemsAudio-Video SystemsAudio-Video Systems

20050 SFAudio-Video 8.40 168,420

168,420168,420168,420168,420Audio-Video SystemsAudio-Video SystemsAudio-Video SystemsAudio-Video Systems27 41 0027 41 0027 41 0027 41 00 0.00 /  

Sub Total 0  3,689,305 184.01 / SF

Profit 8 % 295,144 14.72 / 

Bond 2 % 73,786 3.68 / 

Grand Total 0  4,058,235 202.41 / SF
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